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( UNBRIDLED SPIRITy
CALL NO. 311

CONTRACT ID. 151048

JEFFERSON COUNTY

FED/STATE PROJECT NUMBER FDO04 SPP 056 1747 011-012
DESCRIPTION HURSTBOURNE LANE KY-1747

WORK TYPE ASPHALT SURFACE WITH GRADE & DRAIN
PRIMARY COMPLETION DATE 5/15/2016

LETTING DATE: August 21,2015
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME August 21,2015. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANSASSOCIATED WITH THISPROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.
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ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 151048
FD04 SPP 056 1747 011-012
COUNTY - JEFFERSON

PCN - DE056174715R2
FDO04 SPP 056 1747 011-012

KY-1747 EXTEND DUAL LEFT TURN LANES ON KY-1747(HURSTBOURNE LANE) AT BUNSEN
PARKWAY.ASPHALT SURFACE WITH GRADE & DRAIN SYP NO. 05-00254.00.

GEOGRAPHIC COORDINATES LATITUDE 38:13:10.00 LONGITUDE 85:34:58.00

COMPLETION DATE(S):
COMPLETED BY 05/15/2016 APPLIES TO ENTIRE CONTRACT



JEFFERSON COUNTY

FD04 SPP 056 1747 011-012

CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website
(www.bidx.com) to prepare a bid packet for submission to the Department. The bidder
must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be
prequalified in one of the work types in the Qualifications for Bidders for the project.
The bidders must get a vendor ID for the joint venture from the Division of Construction
Procurement and register the joint venture as a bidder on the project. Also, the joint
venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of
5% may be submitted for both companies or each company may submit a separate bond
of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS

Contrary to the Standard Drawings (2012 edition) the Cabinet will allow 6 composite
offset blocks in lieu of wooden offset blocks, except as specified on proprietary end
treatments and crash cushions. The composite blocks shall be selected from the Cabinet’s
List of Approved Materials.

Contract ID: 151048
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JEFFERSON COUNTY

FD04 SPP 056 1747 011-012

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN
ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of
the Commonwealth of Kentucky shall not award a state contract to a person that is a
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact
business in the Commonwealth (“certificate”) from the Secretary of State under KRS
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid
or proposal opening. If the foreign entity is not required to obtain a certificate as
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception.
Foreign entity is defined within KRS 14A.1-070.

For _all foreign entities required to obtain a certificate of authority to transact
business in the Commonwealth, if a copy of the certificate is not received by the
contracting agency within the time frame identified above, the foreign entity’s
solicitation response shall be deemed non-responsive or the awarded contract shall
be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the
Division of Construction Procurement. This may be done by fax (502) 564-7299 or
email to kytc.projectquestions@ky.gov. The Department will attempt to answer all
submitted questions. The Department reserves the right not to answer if the question is
not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day
preceding the Letting. Questions may be submitted until this deadline with the
understanding that the later a question is submitted, the less likely an answer will be able
to be provided.

The questions and answers will be posted for each Letting under the heading “Questions
& Answers” on the Construction Procurement website
(www.transportation.ky.gov/contract). The answers provided shall be considered part of
this Special Note and, in case of a discrepancy, will govern over all other bidding
documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer.

Contract ID: 151048
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JEFFERSON COUNTY

FD04 SPP 056 1747 011-012

Hardwood cut in conjunction with the project may not be removed from the state.
Chipping or burning on site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek
protection under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any
books, documents, papers, records, or other evidence, which are directly pertinent to this
contract for the purpose of financial audit or program review. Records and other
prequalification information confidentially disclosed as part of the bid process shall not
be deemed as directly pertinent to the contract and shall be exempt from disclosure as
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents,
papers, records, or other evidence, received during a financial audit or program review
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney
General, or the Auditor of Public Accounts over documents that are eligible for
production and review, the Finance and Administration Cabinet shall review the dispute
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment)

10/29/12

Contract ID: 151048
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Commonwealth of Kentucky
Finance and Administration Cabinet
Steven L. Beshear OFFICE OF THE SECRETARY Lori H. Flanery
Governor Room 383, Capitol Annex Secretary
702 Capital Avenue
Frankfort, KY 40601-3462
(502) 564-4240
Fax (502) 564-6785

SECRETARY’S ORDER 11-004

FINANCE AND ADMINISTRATION CABINET
Vendor Document Disclosure

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary to conduct a review of the records of a private vendor that holds a
contract to provide goods and/or services to the Commonwealth; and

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an
Executive Branch agency that involves the review of documents; and

WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and
Administration Cabinet to establish the internal organization and assignment of functions which are not
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and
control all supplies and services that are procured by the Commonwealth and to intervene in controversies
among vendors and state agencies; and

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do
hereby order and direct the following:

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet
(“FAC”) shall formally review any dispute arising where the agency has requested
documents from a private vendor that holds a state contract and the vendor has refused
access to said documents under a claim that said documents are not directly pertinent or
relevant to the agency’s inquiry upon which the document request was predicated.

Il. Upon the request of an Executive Branch agency, the FAC shall formally review any
situation where the agency has requested documents that the agency deems necessary to

KentuckyUnbridledSpirit.com Ke’? W An Equal Opportunity Employer M/F/D
UNQR!{Q)‘SPERJT -
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to
what documents are necessary to conclude the inquiry.

I11. Upon receipt of a request by a state agency pursuant to Sections | & I, the FAC shall
consider the request from the Executive Branch agency and the position of the vendor or
party opposing the disclosure of the documents, applying any and all relevant law to the
facts and circumstances of the matter in controversy. After FAC’s review is complete,
FAC shall issue a Determination which sets out FAC’s position as to what documents
and/or records, if any, should be disclosed to the requesting agency. The Determination
shall be issued within 30 days of receipt of the request from the agency. This time period
may be extended for good cause.

IV. If the Determination concludes that documents are being wrongfully withheld by the
private vendor or other party opposing the disclosure from the state agency, the private
vendor shall immediately comply with the FAC’s Determination. Should the private
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in
concert with the requesting agency, shall effectuate any and all options that it possesses to
obtain the documents in question, including, but not limited to, jointly initiating an action
in the appropriate court for relief.

V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be
deemed null and void.



JEFFERSON COUNTY Contract ID: 151048
FD04 SPP 056 1747 011-012 Page 10 of 92

SPECIAL NOTE FOR RECIPROCAL PREFERENCE

Reciprocal preference to be given by public agencies to resident bidders

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance
regarding the bidders residency. Bidders who want to claim resident bidder status
should complete the Affidavit for Claiming Resident Bidder Status along with their
bid in the Expedite Bidding Program. Submittal of the Affidavit should be done
along with the bid in Bid Express.

03/01/2011
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ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

DGA BASE
Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 Ibs/sy per inch of depth.

DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 Ibs/sy per inch of
depth. The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but
shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading
and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

OPTION B
Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in
accordance with Sections 402 and 403.
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Contract ID: 151048

PROJECT DESCRIPTION

Jefferson County

Extend dual left turn lanes on KY 1747 (Hurstbourne Pkwy) at Bunsen Pkwy

EMARS#8935901D
Item No.
5-254.00

SECTION ONE:

The purpose of this project is to relieve congestion and improve safety on
Hurstbourne Parkway southbound by increasing left turn lane capacity turning onto
Bunsen Parkway. The Project will begin at the Hurstbourne/Bunsen intersection
(MP 11.409) and will extend north for approximately 528 ft to the
Hurstbourne/Bluegrass intersection (MP 11.509). The road is currently a six lane
divided highway with a 10’ paved outside shoulder heading northbound, a 12’ right
turn lane heading southbound, a dual left turn lane heading southbound, and 1’
paved inside shoulders with a depressed grass median.

In addition, the following will also be required:

Extend the length of the current dual left turn lanes by 200°.

Extend the taper from 140 to 200’

Existing median ditch line is to be realigned and re-graded.

The two existing DBI’s in the median are to be modified. A new DBI
IS to be located further down.

Quick curb delineators will be used to keep traffic moving coming off
the 1-64 exit ramp heading on southbound Hurstbourne.
Modifications to the raised median on Bunsen will be made to
improve pedestrian and motorists safety.

Page 14 of 92
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GENERAL NOTES

PROJECT COORDINATES:

The coordinates for the center of the project are:
Northing: 3,967,697.68

Easting: 4,969,287.21

TRAFFIC VOLUME
The ADT for this project was obtained from a Year 2004 computer estimate, and is as follows:
e 2004 ADT - 65,200

SURFACING AREAS

Left turn lane full depth construction is estimated to vary from 0-22.5 ft wide.
Total area to be surfaced is estimated to be 7,623 square feet.

The full depth shoulder construction is to be 1 ft wide.

Total shoulder area to be surfaced is estimated to be 537 square feet.

UNDERGROUND UTILITIES

The contractor shall use all possible care in his operations to avoid damaging existing
pipes and any underground existing utilities. He shall be responsible for any damages to
the above mentioned items and shall repair or restore at his own expense any items
damaged as the result of his operations.

OVERHEAD UTILITIES

The minimum vertical clearance of existing overhead utilities should be 18 feet on state
roads and 24 feet when crossing interstate or other limited access highway roadways and
ramps. Clearance must also adhere to the requirements of the National Electric Safety
Code, American Standards Institute, and Institute of Electrical and Electronic Engineers,
Inc. Any questions concerning working around the existing facilities in the area can be
addressed at the preconstruction meeting.

UTILITIES (HAZARDOUS OR FLAMMABLE MATERIAL)
The contractor is advised to exercise caution in his operations in areas of gas line or other
lines carrying hazardous material.

CONSTRUCTION MATERIAL DISPOSAL

All pavement, asphalt material, and any other material that is required to be removed
shall be disposed of off the Right-of-Way at sites acquired by the contractor and
approved by the engineer, at no additional cost to the department, per section 204.03.08
of current KYTC Standard Specifications.

EXISTING SIGNS

It is the contractor’s responsibility to reset any signs inside the project limits that are
affected by the project. This includes moving signs, adjusting the height, etc. This work
will be directed by the engineer and considered incidental to the project.




JEFFERSON COUNTY Contract ID: 151048
FDO04 SPP 056 1747 011-012 Page 16 of 92

AVOIDANCE OF UNDERGROUND TRAFFIC DEVICES

It is the contractor’s responsibility to coordinate with District Office traffic through the
engineer to determine where underground traffic control devices are located for the
project. Locations of existing traffic devices may not be accurately reflected on the plans
and should be addressed before beginning construction. The contractor shall be
responsible for any damages to the above mentioned items and shall repair or restore at
their own expense any items damaged as a result of his operations.

OPTION B (if applicable)

The Contractor is advised that the compaction of asphalt mixtures furnished to this
project will be accepted by OPTION B in accordance with Section 402 and Section 403
of the current Standard Specification.

EROSION CONTROL

The contractor and resident engineer shall develop the BMP according to section
213.03.01 of the Standard Specifications for Road and Bridge Construction, and the
supplemental specs effective with the October, 2004 letting.

Erosion control measures shall be in place and functioning prior to any excavation or
disturbance within a drainage area.

The contractor shall be required to clean out (remove sediment from) silt traps and silt
fences whenever they become one-half full and properly dispose of the material at sites
approved by the resident engineer.

Erosion control measures employed by the contractor will be unique to the project and
work conditions and shall be approved by the resident engineer. The development and
utilization of these measures will be recorded as part of the BMP, kept on site, and
available for public inspection.

BEFORE YOU DIG

THE CONTRACTOR IS INSTRUCTED TO CALL 1-800-752-6007 TO REACH KY
811, THE ONE-CALL SYSTEM FOR INFORMATION ON THE LOCATION OF
EXISTING UNDERGROUND UTILITIES. THE CALL ISTO BE PLACED A
MINIMUM OF TWO (2) AND NO MORE THAN TEN (10) BUSINESS DAYS PRIOR
TO EXCAVATION. THE CONTRACTOR SHOULD BE AWARE THAT OWNERS
OF UNDERGROUND FACILITIES ARE NOT REQUIRED TO BE MEMBERS OF
THE KY 811 ONE-CALL BEFORE-U-DIG (BUD) SERVICE. THE CONTRACTOR
MUST COORDINATE EXCAVATION WITH THE UTILITY OWNERS,
INCLUDING THOSE WHOM DO NOT SUBSCRIBE TO KY 811. IT MAY BE
NECESSARY FOR THE CONTRACTOR TO CONTACT THE COUNTY COURT
CLERK TO DETERMINE WHAT UTILITY COMPANIES HAVE FACILITIES IN

THE AREA.
STANDARD DRAWINGS
RDB-005-08 DROP BOX INLET TYPE 5A-5B-5C-5D-5E & 5F
RDM-105-02 FRAME & LID TYPE 2
RDX-005-02 JUNCTION BOX TYPE B
RDX-230 SILT TRAP TYPE C
RPM-100-09 CURB AND GUTTER, CURBS AND VALLEY GUTTER

TTC-115 LANE CLOSURE MULTI-LANE HIGHWAY CASE |
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PROPOSED SAW CUT LINE
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BUNSEN PKWY
RAISED CONCRETE MEDIAN DETAIL

REMOVE 10" OF RAISED CONCRETE MEDIAN
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Davidson Traffic Control Products

Interstate Grade Curb System

Modular Lane Separator Curb System

.:_ » | ] . . 1“",
“Creating Products to Save Lives” JIRSSE G 300 Curb
| ) and EFX Post
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The FG 300 Interstate Grade Curb System: A Breakthrough In Channelization

(>

LY

Interstate Grade Curb System

The Interstate Grade FG 300 Curb
System is a median separation system
that provides efficient and cost-effective
channelization of traffic on freeways,
tollways, city streets and at-grade rail-
highway crossings. This curb system is
an FHWA #WZ-193-accepted passive
traffic control device consisting of modular
raised curb sections mountable by
emergency vehicles, and the toughest
channelizer posts on the market. The
system is designed for use wherever
pavement markings are not sufficient to
provide safe channelization.

Our curb system is built rock-solid with
superior engineering resins to endure
multiple high-speed impacts and the
rigors of years of service in the field.

2

The radial rib structure of our curbs
provides over 10,000 pounds of crush
strength. Our upright channelizer posts
are simply unmatched in durability — our
posts are left standing after all others
have failed. Overall this system offers
easy installation, long life and low
maintenance. And our 5-year pro-rated
warranty backs up our curb system for
your assurance of value and integrity.

Why Specify the Interstate
Grade Curb System?

The FG 300 Curb System offers
substantially better performance than
other systems by incorporating our new
1-piece curb and our premier urethane
channelizer post, the FG 300 Model EFX,
into a unique, picket fence structure that
is extremely effective, quick to install and
easy to maintain.

Interstate Grade Has

Valuable Features And

Benefits:

+ Creates a dramatic picket fence effect,
increases the visual barrier

+ Low maintenance with super-tough
poly-urethane posts

Curb sections and upright posts impact
tested at 70 MPH / 112 KPH

An optional arc of road studs provide
additional reflectivity

+ Molded with solid color throughout, no
painting required

« Internal radial rib structure supports
10,000 # of loading

« Four scuppers per curb section allow
passage of water

+ Curb sections install in just minutes with
one person

Design allows for circular or curved
installations

Curbs covered by 5-year pro-rated
warranty; EFX upright posts covered by
1-year warranty

Entire system MUTCD-compliant &
NCHRP 350 Approved!

Get FREE downloadable
CAD drawings of our
products from CAD Details
at www.caddetails.com

or contact us at www.
hwysales@pexco.com

CADdetails

Scan BSI
this code

for our

YouTube

video

Pexco® is
aleading
manufacturer
IS0 9001- FM 565059
S0 14001 - EMS 565061 OO% ?rfa?faigyccoli?rol
OHSAS 18001 - OMS 565060
(XZ  products

Davidson Traffic Control Products

“Creating Products to Save Lives”

3110 70th Ave East - Tacoma, WA 98424 - (877) 335-4638

PE)(CO

e-mail: hwysales@pexco.com ¢ www.davidsontraffic.com

v:07.28.12
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CONTROL PRODUCTS
3110 70TH AVENUE EAST
TACOMA, WA 98424

TOLL FREE: 1-877-335-4638
PHONE: (253) 284-8000
FAX: (253) 284-8080
www.davidsontraffic.com

38" (96.5 CM)

[Z] SELECT DESIRED POST: 18.25" (46.4 CM) 9.75" (24.8 CM)

[] EFX GRADE

[] UR GRADE — — e © s
[Z] SPECIFY DESIRED HEIGHT: gg\sgsgyggggﬂ&s C'@ &

18" ] 36" — — A

g 2: g jz L PRISMATIC LENS IN EACH END )

[] CUSTOM (SEE NOTE 4) CURS UNIT
[Z] SELECT DESIRED POST COLOR: — — ‘ 5\

] WHITE K | o @ o I

[ YELLOW | I (10.2CMm) =

[] ORANGE ~la

[] CUSTOM (SEE NOTE 3) SINGLE CURB SECTION SHOWN
S ——— e s

OPTIONAL

[] REFLEXITE AR 1000 REFLECTIVE ROAD

[ 3M HIGH INTENSITY GRADE STUDS APPLIED IN 6
[Z] SELECT DESIRED SHEETING COLOR: N\ FG300POST PLACES

] WHITE o~ CURS

[ YELLOW / N i

[JBLUE I & I PERSPECTIVE

[] CUSTOM (SEE NOTE 3) SECTION

Ij SELECT DESIRED OPTIONAL VP:
(] 4" X 22" VERTICAL PANEL

E 4 OR 6 ANCHOR BOLTS PER CURB
(] 8" X 33" VERTICAL PANEL

PERSPECTIVE

NOTES: AS INSTALLED

1. INSTALLATION TO BE COMPLETED IN ACCORDANCE WITH MANUFACTURER'S SPECIFICATIONS.
2. DO NOT SCALE DRAWINGS.
3. POSTS AND REFLECTIVE SHEETING ARE AVAILABLE IN CUSTOM COLORS. CONTACT MANUFACTURER.
4. FLEXI-GUIDE POSTS CAN BE CUT TO ANY LENGTH YOU DESIRE. CALL FOR DETAILS.
5. POSTS MAY BE ORDERED W/ FACTORY APPLIED, HIGH INTENSITY OR PRISMATIC SUPER
HIGH INTENSITY RETRO-REFLECTIVE SHEETING. SPECIFY TYPE, COLOR AND SIZE WHEN ORDERING.
6. CONTRACTORS NOTE: FOR PRODUCT AND COMPANY INFORMATION VISIT www.CADdetails.com/info
REFERENCE NUMBER 644-036.

7~ \ FG 300 INTERSTATE GRADE CURB SYSTEM

644-036 REVISION DATE 06/04/2013
PROTECTED BY COPYRIGHT ©2014 CADDETAILS.COM LTD. CADdetails.com
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TRAFFIC CONTROL PLAN

One lane closure on Hurstbourne Pkwy southbound will be needed during construction. No
lane closures are allowed between the hours of 6AM-8PM Monday-Friday and 9AM-8PM Saturday-
Sunday unless permission is otherwise granted by the engineer. However, work will be allowed in
the median during non peak hours when no lane closures are needed. One left turn lane at the
intersection of southbound Hurstbourne Pkwy and Bunsen Pkwy shall remain open at all times. A
shoulder closure will be used on Hurstbourne Pkwy northbound since construction activity will be
minimal in this area. A crosswalk closure will be used when work is being performed that prohibits
pedestrian mobility and an appropriate detour will be provided. All lane closures shall be in
conformance with the current MUTCD & KYTC Standard Drawings.

TRAFFIC CONTROL GENERAL.:

Except as provided herein, maintain and control traffic in accordance with the current
Standard Specifications and Standard Drawings, current editions. Except for the roadway
and traffic control bid items listed, all items of work necessary to maintain and control
traffic will be paid at the lump sum bid price to “Maintain and Control Traffic.”

Contrary to Section 106.01, traffic control devices used on this project may be new or
used in like-new condition, at the beginning of work and maintained in like new
condition until completion of the work.

The speed limit in the work area may be reduced by 10 MPH from the posted speed and
double fines for work zone speeding violations may be established. The extent of these

areas within the project limits will be restricted to the proximity of actual work areas as
determined by the engineer.

Traffic control devices should follow the MUTCD and the standard drawings and must

be approved by the engineer before placement. The shoulder work and lane

encroachment will include signing present in MUTCD TA-6. Lane closure will include
signing present in MUTCD TA-33. Signing is not limited to these guidelines and should be
placed only with the approval from the engineer so as not to block sight distance. All lane
and shoulder closures shall be in conformance with the current MUTCD & KYTC Standard
Drawings. The minimum clear lane width shall be 10 ft (this may include a portion of the
adjacent shoulder.)

At the discretion of the engineer, additional days and hours may be specified when lane
closures will not be allowed. A minimum of two lanes of traffic in each direction on Hurstbourne
Parkway are to be maintained at all times throughout construction.

PROJECT PHASING AND CONSTRUCTION PROCEDURES:

No lane closures will be allowed between the hours of 6AM — 8PM (Monday through
Friday) and 9AM-8PM (Saturday-Sunday). The Department will not allow work during
rush hours. The specified completion date for this project is May 15, 2016.

PROJECT DISCRETION:
Refer to Section 108.09 of the current edition of the KENTUCKY STANDARD
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SPECIFICATIONS FOR ROAD CONSTRUCTION for the schedule of agreed
liquidated damages should construction continue beyond the specified completion date.

LANE CLOSURES:
Do not leave lane closures in place during non-working hours.

SIGNS:
The engineer may require additional traffic control signs in addition to normal lane
closure signing detailed on the Standard Drawings.

Contrary to section 112.04.02, only long term signs (signs intended to be continuously in
place for more than 3 days) will be measured for payment; short term signs (signs
intended to be left in place for 3 days or less) will not be measured for payment but shall
be incidental to Maintain and Control Traffic. Individual signs will be measured only
once for payment, regardless of how many times they set, reset, removed and relocated
during the duration of the project. Replacements for damaged signs directed by the
engineer to be replaced due to poor condition or reflectivity will not be measured for
payment.

VARIABLE MESSAGE SIGNS:
If deemed necessary by the engineer, variable message signs will be installed, operated
and maintained by the Department.

TRAFFIC COORDINATOR:

Designate an employee to be traffic coordinator during any work period when shoulder
and/or lane closure is in place, the traffic coordinator shall arrange for personnel to be
present on the project at all times to inspect the traffic control (at least once every two
hours during active operations and at any time a lane closure is in effect) and to maintain
the signing and devices. The personnel shall have access to on the project to a radio or
telephone to be used in case of emergencies or accidents. The traffic coordinator shall
report all incidents throughout the work zone to the engineer. Furnish the engineer with
the name and telephone number where the traffic coordinator can be contacted at all
times.

TEMPORARY STRIPING:
Temporary tape may be used for temporary striping. Temporary stripe in the form of
tape will be considered incidental to maintenance of traffic.

PAVEMENT EDGE DROP-OFFS:

A pavement edge between traffic lanes that traffic is expected to cross in a lane change situation
shall not have an elevation difference greater than 1 %2”. Warning signs (MUTCD W-8, W8-11
or W8-9A) shall be placed in advance of the drop-off area. Dual posting on both sides of the
travelled way shall be required. All transverse transitions between resurfaced and un-resurfaced
areas which traffic may cross shall be wedged with asphalt mixture for level and wedging. The
wedges shall be moved prior to placement of the final surface course.
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JEFFERSON COUNTY

FDO04 SPP 056 1747 011-012

Contract ID: 151048
Page 30 of 92

Right-of-Way Certification Form Ravissd 2722111
Fedarat Funded Original
[] stete Funded [] Re-Certification

This form must ba completed and submitted to FHWA with the PS&E package for federal-aid funded
Intersiate, Appalachia, and Major projects. This form shell alsa ba submitted to FHWA for gll faderal-aid
projecis that fall undar Conditions No. 2 or 3 oultlined elsewhere in this form. When Candition No, 2 or 3
apply, KYTC shall resubmit this ROW Cedlification prior to construction contract Award. For alf other
federal-aid projects, this form shall be completed and retained in the KYTC project fils.

Dale: February 24, 2015

Prajacl Name: Dual Left Tum Lanes on KY 1747 Letting Date;
Item #: 3254 Federal#: N/A

Description of Project: Extend dual Left turn tsnes on KY 1747 (Hurstboume Lane) at Bunsen Pkwy

Projects that raquire NQ new or additional right-of-way acquisitions and/or relocations

B The proposed transporiation improvement wili be built within the existing rights-of -way and there are no
propesties lo be acquired, individuals, families, and businessas {"relocaleas”) to be rejocaled, of
improvements o be remaved as & part of this project.

Projects that requira new or additional right-of-way acquisitions and/or relocations

[ per23 CFR 835.309, the KYTC hereby cerify Inat all refocatees have been relocaled to dacent, safe, and
sanilasy housing or that KYTC has made availabla lo relocatess adequate replacement housing in
accordance with the provisions of the currant FHWA directive(s) cavering the administration of the Highway
Re!uca}l'ion Asslz;sianr:e Program and thatl at least one of the following three conditions has been met. (Check
those lhat apply.)

3 condition 1. An necessary rights-of-way, including conirol of access righls when applicable, have
been acquired including legal and physical possession. Trial or appeal of cases may be pending in
court but legat possession has been oblained. There may ba soma improvements remaining on the
right-of-way, but all occupants hava vacated the lands and improvemants, and KYTC hes physical
possession and the rights to remova, salvage, ar demolish all impravements and enter on ali land. Fair
market valua has been pald or deposited wilk the court.

3 condition 2. Although all necessary rights-of-way have not been fully acquirad, the right 1o occupy and
{o use all rights-of-way raquired for the propar execution of the project has bean acquired. Trial or
appaal of some parcels may be pending in courl and on other parcels full legal possession has not
been obiained, but right of enlry has bean ohtained, the occupants of all lands and improvements have
vacaled, and KYTC has physical possession and right o remove, salvage, or demolish all
improvements. Fair markel vatua has bean paid or deposiled with the courl for most parcels. Fair
market valua for all pending parcels wiil be paid or deposhied with the court prier ta AWARD of
canstruciion contract. {See nole 1 below.)

Note 1: The KYTC shall re-submit a right-of-way certification form for this project prdor to AWARD
of all Federal-Ald conslruction contracts. Award must not to ba made until after KYTC has obtained
full tegel pussassion and fair market value for all parcels has been pald or deposited with the court
and FHWA has concurred In the re-submitted right-of-way ceriification.

Page 1
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JEFFERSON COUNTY bage 31of 92
FDO04 SPP 056 1747 011-012

Right-of-Way Certification Form Revised 2722/1 1

| Caondition 3. The acquisition or righl of occupancy and use of a few remaining parcels are not
complele and/or some parcels siil have occupanls. Hawaver, all remaining occupants have had
raplacernent housing made avaiable lo them in accordance with 43 CFR 24.204, The KYTC s hareby
requesling authorizalion o advertise this project for bids and lo proceed with bid latling aven though lhe
necessary righls-of-way will not ba fully acquired, and/or some occupanls wili not be relocated, and/or
the falr merke! value will not be paid or deposilad with the court for same parcals until after bid letling,
KYTC witl fully meet all the raquiremenis outlined In 23 CFR 635.309(c)(3) and 48 CFR 24,102(j) and
will expedile completion of sif acquisitions, redocations, and full paymenls alter bid letling and prior to
AWARD of the construction contract o farce accaunt conslruction. A full explanation and reason for
this requast, including Identification of each such parcel and dates on which acquisitions, payments,
and relocallons wil be completed, Is altached (o Lhis cenification form for FHWA concurrence. {See
nata 2.)

Note 2: Tha KYTC may request authorizalion an this basls anly in unique and unusual
ckcumstances. Proceeding lo bid lelting shall be the exceplion and naver become the rule, In all
cases, the KYTC shall maka extraordinary efforts (o expedile completion of the acquisition,
payment for ali affacled parcels, and the reiocalion of ai relocalees prior to AWARD of all Fedaral-
Ald construclion contracls or farca account conslruction.

Approved: z Z"z Date Z2-Z24¢ -5

Kentucky Transpartation Cabinet
Project Manager

Ron Geveden 24:\* ‘ f ) “ﬂ
Approvad: Right-of-Way Supervisor

Printed Nama Signature

2ytl (o
Approved: KYTC. Olractar of ROW &Ulililles
Prinled Name natfs

No Signature Required

Approved: A . KVTC FHWA, ROW Officer (when applicable)
Printed Name 201 amip Agreement
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Contract ID: 151048
Page 32 of 92

Right-of-Way Certification Form Revised 2222111
pae:  FEDrUAKY 24, 2015
Project Name: _Du8l fefl tum lanes on Ky 1747
Project #: county. JEFFERSON
llem #: 258 Federal #: NIA
Letting Date:

This project has _O_lo!al number of parcels to be acquired, and 0 {ota! number of individuals or familias to
be relocated, as wellas ¢ {otal number of businesses to be relocalad.

Parcels whara acquired by a signed fea simple desd and fair markst value has baen paid

Percels hava been acquired by 10J through condemnation end fair market value has been deposiled
with the court

Parcels have not been acquired &l this time (explein below for each parcel)

Parceis hava been acquired or have a “righl of entry” but fair market value has not been paid or has not
heen deposited with the cour {axplain befow for each parcel)

Relocatess have not been relocaled from parcels , 7 , . . _ and
{explain below for sach parcal)

Proposad date of
Explanation for detayed acquisition, delayed
RS Sameftiilo relocation, or delayed paymant of fair markat value pa"dm;z;o'
There are 0 hitthoards and/or 0 cemeteries involved on this project.
There are 0 waler or monitoring wells on parcels , .and . All have been

acquired and are the responsibility of the project caniractor to clnse!cap

Farm Effectiva Date: April 1, 2006
Last Revised: February 22, 2011
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JEFFERSON COUNTY Contract ID: 151048
FD04 SPP 056 1747 011-012 Page 33 of 92

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

JEFFERSON COUNTY
FDO4 056 89359 01D

EXTEND DUAL LEFT TURN LANES ON KY 1747 AT BUNSEN PKWY
ITEM NUMBER 5-254.00

GENERAL PROJECT NOTE ON UTILITY PROTECTION
Utility coordination efforts determined that no significant utility relocation work is required to complete
the project. The information provided below in these Special Notes for Utility Clearance, Impact on
Construction may not be exact or complete. The information provided is for the contractor's use in
planning the execution of the work. It shall be the road contractor’s responsibility to verify the
completeness and/or accuracy of all such information being furnished.

|

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

LG&E — Gas — has an existing gas main beginning out of project limits on the West end of the project
limits. The main runs south along Bunsen Pkwy to Station 351+92 80LT, then turns East running parallel
to KY 1747 to station 352+68 80LT, then turns south crossing KY 1747 to Station 355+68 58 RT, then turns
West and runs to Station 353+24 60RT, then turns South and runs to Station 353+06 78RT, and then turns
southeast to continue parallel to Bunsen Pkwy out of project limits.

These facilities are not to be disturbed and will remain in place.

TWTelecom — has an existing underground fiber optic cable encased in 2” PVC in the project area. The
line starts out of project limits on the north side at Bunsen Pkwy and runs south to a junction box at
Station 352+08. The line then runs under KY 1747 to a junction box at Station 352+82 66RT.

These facilities are not to be disturbed and will remain in place.

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

N/A

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

N/A

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

NIA

Page 1 0of 9



JEFFERSON COUNTY Contract ID: 151048
FD04 SPP 056 1747 011-012 Page 34 of 92

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

JEFFERSON COUNTY
FDO04 056 89359 01D

EXTEND DUAL LEFT TURN LANES ON KY 1747 AT BUNSEN PKWY
ITEM NUMBER 5-254.00

SPECIAL CAUTION NOTE - PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project
to coordinate his activities. The contractor will coordinate his activities to minimize and, where
possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is
unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation
work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet
maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered
by varied means and with varying degrees of accuracy: from the facility owners, a result of
S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be
inclusive of all utilities in the project scope and are not Level A quality, unless specified as
such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for
information on the location of existing underground utilities. The call is to be placed a minimum
of two (2) and no more than ten (10) business days prior to excavation. The contractor should be
aware that owners of underground facilities are not required to be members of the KY 811 one-
call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility
owners, including those whom do not subscribe to KY 811. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities
in the area.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

Page 2 of 9



JEFFERSON COUNTY
FD04 SPP 056 1747 011-012

Contract ID: 151048
Page 35 of 92

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

JEFFERSON COUNTY
FDO04 056 89359 01D

EXTEND DUAL LEFT TURN LANES ON KY 1747 AT BUNSEN PKWY
ITEM NUMBER 5-254.00

AREA UTILITIES CONTACT LIST

Utility Company/Agency

Contact Name

LG&E KU (Electric)

820 West Broadway

Louisville, KY 40202

LG&E Emergency Number (502) 589-1444

LG&E and KU Emergency Number 1-800-331-7370

LG&E (Gas)

820 West Broadway

Louisville, KY 40202

Gas Emergency Number (502) 589-5511

LG&E and KU Emergency Number 1-800-331-7370

Louisville Water Company
550 South Third Street
Louisville, KY 40202

AT&T KY
3719 Bardstown Road - 2nd Floor
Louisville, KY 40218

Metropolitan Sewer District
700 West Liberty Street
Louisville, KY 40203-1911

Time Warner Cable Company
4701 Commerce Crossings Dr.
Louisville, K<Y 40229

Page 3 of 9

Contact Information

Greg Geiser
work: (502) 627-3708
Greg.Geiser@LGE-KU.com

Greg Geiser
work: (502) 627-3708
Greg.Geiser@LGE-KU.com

Daniel Tegene, PE
(502) 569-3649
DTegene@LWCky.com

Morgan Herndon
mh0831@att.com
(502) 458-7312

Brandon Flaherty
brandon.flaherty@LouisvilleMSD.org

Brad Selch
Brad.Selch@LouisvilleMSD.org
(502) 540-6614

Deno Barbour

Cell: (502) 664-7395
Office(502) 357-4376
Dwight.Barbour@TWCable.com
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FD04 SPP 056 1747 011-012

10.

11.

Contract ID: 151048
Page 36 of 92

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

JEFFERSON COUNTY
FDO04 056 89359 01D

EXTEND DUAL LEFT TURN LANES ON KY 1747 AT BUNSEN PKWY
ITEM NUMBER 5-254.00

Texas Gas Transmission Corporation
10327 Gaslight Way
Louisville, KY 40299

Marathon Pipeline, LLC
539 S Main St, Rm 7642
Findlay, OH 45840

Indiana Gas Company Inc

d.b.a. Vectren Energy Delivery of Indiana, Inc
or

Ohio River Pipeline Corporation

2520 Lincoln Drive

Clarksville, Indiana 47129
Line Maintained By
Texas Gas Transmission, LLC
3800 Frederica Street
Owensboro, Kentucky 42302
Cell: (270) 485-1152

Indiana Utilities Corporation
123 West Chestnut Street
Corydon, Indiana 47112
(812) 738-3235

Sprint - Fiber Optics

Page 4 of 9

Nathen Howerton

Cell: (502) 639-6838

Office: (502) 357-4318
Nathen.Howerton@TWCable.com
Forrest Antique

Cell: (502) 817-6519

Office: (502) 357-4724
Forrest.Antique@TWCable.com

John Weaver

(502) 438-2407
John.Weaver@BWPMLP.com
Howard Menser
Howard.Menser@BWPMLP.com
Office: (502)491-0251

Cell: (502)396-2418

David Wisner
DSWisner@MarathonPetroleum.com
(419) 421-2211

Mary Barber
MBarber@Vectren.com
(812) 948-4952

Tim Turner
(270) 688-6461
Tim.Turner@bwpmlp.com

Kevin Kinney

Ron Timberlake

Jackie Rogers
JackieR@IndianaUtilitiesCorp.com

Joe Thomas
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FD04 SPP 056 1747 011-012

12.

13.

14.

15.

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

JEFFERSON COUNTY
FDO04 056 89359 01D

EXTEND DUAL LEFT TURN LANES ON KY 1747 AT BUNSEN PKWY
ITEM NUMBER 5-254.00

11370 Enterprise Park Dr.
Sharonville, OH 45241

Mid-Valley Pipeline Company
4910 Limaburg Road
Burlington, KY 41005

FAX (866) 699-1185

Level 3 Communications (Transmission)
1025 Eldorado Boulevard

Suite 43C-420

Broomfield, Colorado 80021

Jefferson County Public Schools (JCPS)
CB Young

Building 7

3001 Crittenden Dr.

Louisville. KY 40209

Kentucky Data Link (KDL now Windstream)

Project Manager
3701 Communications Way
Evansville, IN 47715

(Address envelopes ATTN Melissa Gugino)

130 West New Circle Rd
Suite 170
Lexington, KY 40505

Joe.Thomas@Ericsson.com
Office (513) 612-4204
Cell (937) 209-9754

Todd Calfee (Richard)

(859) 371-4469x14

(859) 630-8271
RTCALFEE@Sunocologistics.com

Tim Boykin

Project Manager,
Relocations-Southeast Region
Office (720)888-7280

Fax (720)567-3262
Tim.Boykin@Level3.com

Relocations

Level3.NetworkRelocations@Level3.com

Jeff Hardy
Jeff.Hardy@Jefferson.kyschools.us
(502)485-7975

Scott McMahan (Team Fishel)

cell:  (502)664-9312

office: (502)456-2900

Larry Brashear
Larry.L.Brashear@windstream.com

John Mcdowell
John.McDowell@windstream.com
(859)369-3623
Melissa.Gugino@windstream.com

Larry Brashear

Office (859) 357-6255

Cell (859) 490-0555
Larry.Brashear@windstream.com

Timothy Gibson (Fiber location/relocation)
Timothy.Gibson@Windstream.com

Page 5 of 9
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18.

19.

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

JEFFERSON COUNTY
FDO04 056 89359 01D

EXTEND DUAL LEFT TURN LANES ON KY 1747 AT BUNSEN PKWY
ITEM NUMBER 5-254.00

Project Manager
111 S. Main St.
Elizabethtown, KY 42701

AT&T Legacy
4500 Johnston Pkwy.
Cleveland, OH 44128

TWTelecom

Medinger Tower

462 S. 4™ st., Suite 2400
Louisville, KY 40202

333 West Vine Street, Suite 330
Lexington, KY 40507

City of Taylorsville Sewer & Water
70 Taylorsville Rd., P O Box 279
Taylorsville, KY 40071

Qwest Communications Company, LLC

700 W Mineral Ave, UTD2734
Littleton, Colorado 80120

Page 6 of 9

(812) 454-6756
Lezlie Allison
Lezlie.Allison@Windstream.com

James Galvin

Office: (270) 765-1818
Cell: (TBD)

Email - TBD

Bruce Babbit (Senior Engineer)
Office: (270) 765-1803
Cell: (502) 727-3897

Mike Diederich
MD4145@att.com
216-750-0135
(216)-212-8556

Don Garr
DRGarr@Hughes.net
Cell: (502) 741-8374

Jeremy Cornell
Jeremy.Cornell@TWTelecom.com
(502) 992-1168

Gerald Long
Gerald.Long@TWTelecom.com
(859) 550-2201

Harold Compton
HCompton@TaylorsvilleWater.org
(502) 477-3235

Fax: (502) 477-1310

George McElvain
George.McElvain@Qwest.com
(303) 992-9931
Cell:720-260-2514

Contract ID: 151048
Page 38 of 92
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

JEFFERSON COUNTY
FDO04 056 89359 01D

EXTEND DUAL LEFT TURN LANES ON KY 1747 AT BUNSEN PKWY
ITEM NUMBER 5-254.00

Shelby Energy Cooperative

P.O. Box 311, 620 Old Finchville Road
Shelbyville, KY 40065

(502) 633-4420

Atmos Energy

130 Stonecrest Road Suite105
Shelbyville, KY 40065

(502) 633-2831 ext. 104

Crown Castle Network Operations

10170 Linn Station Road

Suite 525

Louisville, KY 40223

(builds cell towers and leases space on them)

Zayo

701 W. Henry Street
Suite 201

Indianapolis, IN 46225

MCl/Verizon(Owns WUTEL)
MCl/Verizon

730 West Henry Street
Indianapolis, IN 46225

Page 7 of 9

Fax:303-707-3252

Jason Ginn
Jason@ShelbyEnergy.com
cell: (502) 643-2778

Bernie Anderson

cell: (502) 321-8073
Bernie.Anderson@AtmosEnergy.com
OR

Earl Taylor
Earl.Taylor@AtmosEnergy.com

Cell: 859-583-0306

Office: 859-236-2300

Brian Watkins
Brian.Watkins@CrownCastle.com
(502) 318-1323

Brandy Bowling (Brian’s supervisor)
Brandy.Bowling@CrownCastle.com
(502) 318-1322

Cindy Shaffer
Cynthia.Shaffer@CrownCastle.com
(502) 318-1313

Chris Gladstone
Chris.Gladstone@CrownCastle.com
(502)689-2162

Bill Hales
Bill. Hales@zayo.com
(502) 500-3661

Chris Fowler
Chris.Fowler@Verizon.com
Office: (317) 685-8050
Cell: (317) 435-6225

Dave Wiley (Field)
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

JEFFERSON COUNTY
FDO04 056 89359 01D

EXTEND DUAL LEFT TURN LANES ON KY 1747 AT BUNSEN PKWY
ITEM NUMBER 5-254.00

(502) 439-8783
Dave.Wiley@One.Verizon.com

25, TRIMARC ’ Todd Hood
Public Safety & Transportation Systems Todd.Hood@ngc.com
901 West Main Street Office: (502)587-6624 ext. 2
Louisville, Kentucky 40202 Cell: (502)307-7456

AIRPORT CONTACTS

Bruce Little (502) 375-7363 — FAA Location Manager
Jack Stauble  (502) 664-9637 cell — FAA Location Technician

Chuck Hensley (502) 380-8356 EXT 356 — Construction Manager
Louisville Regional Airport Authority

Andy Hepfinger (502) 329-3706 — UPS Construction
Brian Knesco (502) 741-2922 — UPS Construction

Railroad Companies

1. C.S.X. Transportation, Inc.
Contacts:
David Hall, KY Liaison, (502) 815-1865
Milton Holder — crossings — cell (502) 817-2011
John Williams — crossings — cell (502) 376-8745, Office (502) 364-1133
Joe Malandruco (Florida) — signals (904) 245-1160
2. Norfolk - Southern Railway Company

Norfolk - Southern Railway Company (Roy Johnson to provide contact data)
Mr. J. N. Carter, Jr. Chief Engineer

Bridges and Structures

Norfolk Southern Corporation

1200 Peachtree Street

Atlanta, Georgia 30309

Page 8 of 9
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

JEFFERSON COUNTY
FDO4 056 89359 01D

EXTEND DUAL LEFT TURN LANES ON KY 1747 AT BUNSEN PKWY
ITEM NUMBER 5-254.00

3. Paducah and Louisville Railway, Inc.
Gerald Gupton, Office: (270) 444-4386

Page 9 of 9
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KyTC BMP Plan for Project PCN 5-254.00

KENTUCKY

TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 5
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities

For

Dual Left Turn Lane Extension on KY 1747
At Bunsen Parkway

Project: PCN 5-254.00

KPDES BMP Plan Page 1 of 14



JEFFERSON COUNTY Contract ID: 151048
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KyTC BMP Plan for Project PCN 5-254.00

Project information
Note — (1) = Design (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District 5

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)

Phone number: (2)

Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address): 1700 S. Hurstbourne Parkway, Louisville, KY 40220
6. Latitude/Longitude (project mid-point): 38/13/10, 85/34/58

7. County (project mid-point): Jefferson

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

KPDES BMP Plan Page 2 of 14



JEFFERSON COUNTY
FD04 SPP 056 1747 011-012

KyTC BMP Plan for Project PCN 5-254.00

A. Site description:

1.

Nature of Construction Activity (from letting project description): Grade,
Drain and Surfacing

Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved: 400 CY

Estimate of total project area (acres): 4 Ac

Estimate of area to be disturbed (acres): 0.55 Ac

Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information. 0.67

Data describing existing soil condition: No Data Reported & (2)

Data describing existing discharge water quality (if any): None & (2)

Receiving water name: South Fork Beargrass Creek

10. TMDLs and Pollutants of Concern in Receiving Waters: No TMDL Data

Reported (DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing

KPDES BMP Plan Page 3 of 14
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KyTC BMP Plan for Project PCN 5-254.00

and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1. Plans for highway construction projects will include erosion control sheets

that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

2. Following award of the contract, the contractor and resident engineer will

annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

. As DDAs are prepared for construction, the following will be addressed

for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

> At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
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inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.

» Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

Leaving areas undisturbed when possible.

Silt basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which
are to be saved

Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

Brush and/or other barriers to slow and/or divert runoff.

Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.
Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

Non-standard or innovative methods.

» Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:

Silt Traps Type B in ditches and/or drainways as they are
completed

Silt Traps Type C in front of pipes after they are placed
Channel Lining

Erosion Control Blanket

Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.
Non-standard or innovative methods

» Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

Additional Channel Lining and/or Erosion Control Blanket.
Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

Special BMP’s such as Karst Policy

» Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:

Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
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control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.
e Permanent Seeding and Protection
e Placing Sod
e Planting trees and/or shrubs where they are included in the
project
» BMP’s including Storm Water Management Devices such as
velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water
discharges that will occur after construction has been completed
are :  This project does not include storm water BMPs or flow
controls for post-construction use.

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

4. Spill Prevention

Contract ID: 151048
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The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.
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» Good Housekeeping:

The following good housekeeping practices will be followed onsite during the
construction project.

>

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

>

Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of

leakage.

Petroleum products onsite will be stored in tightly sealed containers,

which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
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products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

> Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

» Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

» Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

e Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

e Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

o All spills will be cleaned up immediately after discovery.
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e The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

e Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

e The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

e Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. There are other local (MS4) requirements that are being added to
this project.

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

e Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

e Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. There are no such BMP’s.
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F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

>

YV V

YV VWV VYV V¥V

All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have received KyTC
Grade Level Il training or other qualification as prescribed by the
cabinet that includes instruction concerning sediment and erosion
control.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non — Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:
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Water from water line flushings.

Water form cleaning concrete trucks and equipment.

Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

Uncontaminated groundwater and rain water (from dewatering during
excavation).

Y YVV

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or
special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of
municipal solid waste for disposal off site);

2. (g) .... Handling of materials in bulk quantities (equal or greater than 55
gallons or 100 pounds net dry weight transported held in an individual container)
that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a

central location;

2. (k) Application or related handling of road oils, dust suppressants or

deicing materials, (does not include use of chloride-based deicing materials

applied to roads or parking lots);

2. (m) Installation, construction, operation, or abandonment of wells, bore

holes, or core holes, (this does not include bore holes for the purpose of

explosive demolition);
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Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection
plan:

(a) General information about this project is covered in the Project
information;

(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are
addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent
pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection
plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

() Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(9) Certification (see signature page.)
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title :
Typed or printed name’ signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title ,
Typed or printed name* signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2012 with the 2012 Revision.
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Subsection: [102.15 Process Agent.
Revision:  |Replace the 1st paragraph with the following:
Every corporation doing business with the Department shall submit evidence of compliance with
KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and 271B.16-
220, and file with the Department the name and address of the process agent upon whom process
may be served.
Subsection: [105.13 Claims Resolution Process.
Revision: |Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no longer
available through the forms library and are forms generated within the AASHTO SiteManager
software.
Subsection: [108.03 Preconstruction Conference.
Revision: |Replace 8) Staking with the following:
8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.
Subsection: |109.07.02 Fuel.
Revision:  |Revise item Crushed Aggregate Used for Embankment Stabilization to the following:
Crushed Aggregate

Used for Stabilization of Unsuitable Materials

Used for Embankment Stabilization
Delete the following item from the table.
Crushed Sandstone Base (Cement Treated)
Subsection: [110.02 Demobilization.
Revision:  |Replace the first part of the first sentence of the second paragraph with the following:
Perform all work and operations necessary to accomplish final clean-up as specified in the first
paragraph of Subsection 105.12;

Subsection: [112.03.12 Project Traffic Coordinator (PTC).

Revision:  |Replace the last paragraph of this subsection with the following:

Ensure the designated PTC has sufficient skill and experience to properly perform the task
assigned and has successfully completed the qualification courses.

Subsection: {112.04.18 Diversions (By-Pass Detours).

Revision:  |Insert the following sentence after the 2nd sentence of this subsection.

The Department will not measure temporary drainage structures for payment when the contract
documents provide the required drainage opening that must be maintained with the diversion.
The temporary drainage structures shall be incidental to the construction of the diversion. If the
contract documents fail to provide the required drainage opening needed for the diversion, the
cost of the temporary drainage structure will be handled as extra work in accordance with section
109.04.

Subsection: {201.03.01 Contractor Staking.

Revision:  |Replace the first paragraph with the following: Perform all necessary surveying under the
general supervision of a Professional Engineer or Land Surveyor licensed in the Commonwealth
of Kentucky.
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Subsection:
Revision:

201.04.01 Contractor Staking.

Replace the last sentence of the paragraph with the following: Complete the general layout of
the project under the supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection:
Revision:

206.04.01 Embankment-in-Place.

Replace the fourth paragraph with the following: The Department will not measure suitable
excavation included in the original plans that is disposed of for payment and will consider it
incidental to Embankment-in-Place.

Subsection:
Revision:

208.02.01 Cement.

Replace paragraph with the following:

Select Type I or Type 1l cement conforming to Section 801. Use the same type cement
throughout the work.

Subsection:
Revision:

208.03.06 Curing and Protection.

Replace the fourth paragraph with the following:

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has cured
for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A curing day
consists of a continuous 24-hour period in which the ambient air temperature does not fall below
40 degrees Fahrenheit. Curing days will not be calculated consecutively, but must total seven (7)
, 24-hour days with the ambient air temperature remaining at or above 40 degrees Fahrenheit
before traffic or equipment will be allowed to traverse the stabilized subgrade. The Department
may allow a shortened curing period when the Contractor requests. The Contractor shall give the
Department at least 3 day notice of the request for a shortened curing period. The Department
will require a minimum of 3 curing days after final compaction. The Contractor shall furnish
cores to the treated depth of the roadbed at 500 feet intervals for each lane when a shortened
curing time is requested. The Department will test cores using an unconfined compression test.
Roadbed cores must achieve a minimum strength requirement of 80 psi.

Subsection:
Revision:

208.03.06 Curing and Protection.
Replace paragraph eight with the following:
At no expense to the Department, repair any damage to the subgrade caused by freezing.

Subsection:
Part:
Revision:

212.03.03 Permanent Seeding and Protection.

A) Seed Mixtures for Permanent Seeding.

Revise Seed Mix Type I to the mixture shown below:
50% Kentucky 31 Tall Fescue (Festuca arundinacea)
35% Hard Fescue (Festuca (Festuca longifolia)

10% Ryegrass, Perennial (Lolium perenne)

5% White Dutch Clover (Trifolium repens)

Subsection:
Part:
Number:
Revision:

212.03.03 Permanent Seeding and Protection.

A) Seed Mixtures for Permanent Seeding.

2)

Replace the paragraph with the following:

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7. Apply seed
mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to a golf course
replace the crown vetch with Kentucky 31 Tall Fescue.
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Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: |3)

Revision:  |Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 12.
Apply seed mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to
crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: |Delete the first sentence of the section.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision:  |Replace the second and third sentence of the section with the following:
Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural
limestone to the seedbed when the Engineer determines it is needed. When required, place
agricultural limestone at a rate of 3 tons per acre.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Top Dressing.

Revision:  |Change the title of part to D) Fertilizer.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision:  |Replace the first paragraph with the following:
Apply fertilizer at the beginning of the seeding operation and after vegetation is established. Use
fertilizer delivered to the project in bags or bulk. Apply initial fertilizer to all areas prior to the
seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-10
fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application. Reapply
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional
cost to the Department. Re-establish any vegetation severely damaged or destroyed because of
an excessive application of fertilizer at no cost to the Department.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision:  |Delete the second paragraph.

Subsection: [212.04.04 Agricultural Limestone.

Revision: |Replace the entire section with the following:
The Department will measure the quantity of agricultural limestone in tons.

Subsection: [212.04.05 Fertilizer.

Revision:  |Replace the entire section with the following:

The Department will measure fertilizer used in the seeding or sodding operations for payment.
The Department will measure the quantity by tons.
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Subsection: (212.05 PAYMENT.

Revision: |Delete the following item code:

Code Pay Item Pay Unit
05966 Topdressing Fertilizer Ton
Subsection: (212.05 PAYMENT.

Revision:  |Add the following pay items:

Code Pay Item Pay Unit
05963 Initial Fertilizer Ton
05964 20-10-10 Fertilizer Ton

05992  Agricultural Limestone Ton

Subsection: [213.03.02 Progress Requirements.

Revision: |Replace the last sentence of the third paragraph with the following: ~ Additionally, the
Department will apply a penalty equal to the liquidated damages when all aspects of work are not
coordinated in an acceptable manner within 7 calendar days after written notification.
Subsection: [213.03.05 Temporary Control Measures.

Part: E) Temporary Seeding and Protection.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [304.02.01 Physical Properties.

Table: Required Geogrid Properties

Revision: |Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: B) Sampling.

Revision:  |Replace the second sentence with the following:

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet. The Department will
randomly determine when to obtain the verification samples required in Subsections 402.03.03
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |3) VMA.

Revision:  |Add the following paragraph below Number 3) VMA:

Retain the AV/VMA specimens and one additional corresponding G,,,,, sample for 5 working
days for mixture verification testing by the Department. For Specialty Mixtures, retain a mixture
sample for 5 working days for mixture verification testing by the Department. When the
Department's test results do not verify that the Contractor's quality control test results are within
the acceptable tolerances according to Subsection 402.03.03, retain the samples and specimens
from the affected sublot(s) for the duration of the project.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |4) Density.

Revision: |Replace the second sentence of the Option A paragraph with the following:

Perform coring by the end of the following work day.
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Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |5) Gradation.

Revision: |Delete the second paragraph.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: H) Unsatisfactory Work.

Number: 1) Based on Lab Data.

Revision:  |Replace the second paragraph with the following:

When the Engineer determines that safety concerns or other considerations prohibit an immediate
shutdown, continue work and the Department will make an evaluation of acceptability according
to Subsection 402.03.05.

Subsection: [402.03.03 Verification.

Revision:  |Replace the first paragraph with the following:

402.03.03 Mixture Verification. For volumetric properties, the Department will perform a
minimum of one verification test for AC, AV, and VMA according to the corresponding
procedures as given in Subsection 402.03.02. The Department will randomly determine when to
obtain the verification sample using the Asphalt Mixture Sample Random Tonnage Generator.
For specialty mixtures, the Department will perform one AC and one gradation determination per
lot according to the corresponding procedures as given in Subsection 402.03.02. However,
Department personnel will not perform AC determinations according to KM 64-405. The
Contractor will obtain a quality control sample at the same time the Department obtains the
mixture verification sample and perform testing according to the procedures given in Subsection
402.03.02. If the Contractor's quality control sample is verified by the Department's test results
within the tolerances provided below, the Contractor's sample will serve as the quality control
sample for the affected sublot. The Department may perform the mixture verification test on the
Contractor's equipment or on the Department's equipment.

Subsection: [402.03.03 Verification.

Part: A) Evaluation of Sublot(s) Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:

When the paired t -test indicates that the Contractor's data and Department's data are possibly not
from the same population, the Department will investigate the cause for the difference according
to Subsection 402.03.05 and implement corrective measures as the Engineer deems appropriate.

Subsection: [402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the first paragraph with the following:

When differences between test results are not within the tolerances listed below, the Department
will resolve the discrepancy according to Subsection 402.03.05.
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Subsection: [402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:

When the F -test or t -test indicates that the Contractor's data and Department'’s data are possibly
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.

Subsection: [402.03.03 Verification.

Part: C) Test Data Patterns.

Revision:  |Replace the second sentence with the following:

When patterns indicate substantial differences between the verified and non-verified sublots, the
Department will perform further comparative testing according to subsection 402.03.05.
Subsection: [402.03 CONSTRUCTION.

Revision:  |Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.
For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the
Department will obtain an additional verification sample at random using the Asphalt Mixture
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and
Department’s laboratory testing equipment and technicians. The Department will obtain a
mixture sample of at least 150 Ib at the asphalt mixing plant according to KM 64-425 and split it
according to AASHTO R 47. The Department will retain one split portion of the sample and
provide the other portion to the Contractor. At a later time convenient to both parties, the
Department and Contractor will simultaneously reheat the sample to the specified compaction
temperature and test the mixture for AV and VMA using separate laboratory equipment
according to the corresponding procedures given in Subsection 402.03.02. The Department will
evaluate the differences in test results between the two laboratories. When the difference
between the results for AV or VMA is not within + 2.0 percent, the Department will investigate
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: (402.03.04 Dispute Resolution.

Revision: |Change the subsection number to 402.03.05.

Subsection: [402.05 PAYMENT.

Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures

Table: AC

Revision: |Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to +0.6.
Subsection: [403.02.10 Material Transfer Vehicle (MTV).

Revision:  |Replace the first sentence with the following:

In addition to the equipment specified above, provide a MTV with the following minimum
characteristics:

Subsection: [412.02.09 Material Transfer Vehicle (MTV).

Revision:  |Replace the paragraph with the following:

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.
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Subsection: [412.03.07 Placement and Compaction.

Revision:  |Replace the first paragraph with the following:
Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on ramps
and/or shoulders unless specified in the contract. When the Engineer determines the use of the
MTV is not practical for a portion of the project, the Engineer may waive its requirement for that
portion of pavement by a letter documenting the waiver.

Subsection: [412.04 MEASUREMENT.

Revision:  |Add the following subsection:
412.04.03. Material Transfer Vehicle (MTV). The Department will not measure the MTV for
payment and will consider its use incidental to the asphalt mixture.

Subsection: [501.03.05 Weather Limitations and Protection.

Revision: |Replace the reference to Subsection 501.03.19 in Paragraph 5, with Subsection 501.03.20.

Subsection: [501.03.19 Surface Tolerances and Testing Surface.

Part: B) Ride Quality.

Revision:  |Add the following to the end of the first paragraph:
The Department will specify if the ride quality requirements are Category A or Category B when
ride quality is specified in the Contract. Category B ride quality requirements shall apply when
the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: [603.03.06 Cofferdams.

Revision:  |Replace the seventh sentence of paragraph one with the following:
Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Subsection: [605.03.04 Tack Welding.

Revision: |Insert the subsection and the following:
605.03.04 Tack Welding. The Department does not allow tack welding.

Subsection: [606.03.17 Special Requirements for Latex Concrete Overlays.

Part: A) Existing Bridges and New Structures.

Number: |1) Prewetting and Grout-Bond Coat.

Revision:  |Add the following sentence to the last paragraph: Do not apply a grout-bond coat on bridge
decks prepared by hydrodemolition.

Subsection: [609.03 Construction.

Revision:  |Replace Subsection 609.03.01 with the following:

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast
concrete release the temporary erection supports under the bridge and swing the span free on its
supports.

609.03.01 B) Lift Loops. Cut all lift loops flush with the top of the precast beam once the beam
is placed in the final location and prior to placing steel reinforcement. At locations where lift
loops are cut, paint the top of the beam with galvanized or epoxy paint.
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Subsection: [611.03.02 Precast Unit Construction.

Revision:  |Replace the first sentence of the subsection with the following:

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) with
KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the following
exceptions and additions:

Subsection: [613.03.01 Design.

Number: |2)

Revision:  |Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD
Bridge Design Specifications"

Subsection: [615.06.02

Revision:  |Add the following sentence to the end of the subsection.

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled
¥ inch.

Subsection: [615.06.03 Placement of Reinforcement in Precast 3-Sided Units.

Revision:  |Replace the reference of 6.6 in the section to 615.06.06.

Subsection: [615.06.04 Placement of Reinforcement for Precast Endwalls.

Revision:  |Replace the reference of 6.7 in the section to 615.06.07.

Subsection: [615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.

Revision:  |Replace the subsection with the following:

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be
tack welded together for assembly purposes. For smooth welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO
2012 Bridge Design Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO
2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric shall be measured
between the outer most longitudinal wires of each fabric sheet. For deformed billet-steel bars,
the overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section
5.11.2.1. For splices other than tension splices, the overlap shall be a minimum of 12" for welded
wire fabric or deformed billet-steel bars. The spacing center to center of the circumferential wires
in a wire fabric sheet shall be no less than 2 inches and no more than 4 inches. The spacing
center to center of the longitudinal wires shall not be more than 8 inches. The spacing center to
center of the longitudinal distribution steel for either line of reinforcing in the top slab shall be
not more than 16 inches.

Subsection: [615.06.07 Laps, Welds, and Spacing for Precast Endwalls.

Revision:  |Replace the subsection with the following:

Splices in the reinforcement shall be made by lapping. Laps may not be tack welded together for
assembly purposes. For smooth welded wire fabric, the overlap shall meet the requirements of
AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012
Bridge Design Guide Section 5.11.6.2. For deformed billet-steel bars, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-to-
center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.
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Subsection: [615.08.01 Type of Test Specimen.

Revision:  |Replace the subsection with the following:

Start-up slump, air content, unit weight, and temperature tests will be performed each day on the
first batch of concrete. Acceptable start-up results are required for production of the first unit.
After the first unit has been established, random acceptance testing is performed daily for each
50 yd3 (or fraction thereof). In addition to the slump, air content, unit weight, and temperature
tests, a minimum of one set of cylinders shall be required each time plastic property testing is
performed.

Subsection: [615.08.02 Compression Testing.

Revision: |Delete the second sentence.

Subsection: [615.08.04 Acceptability of Core Tests.

Revision: |Delete the entire subsection.

Subsection: [615.12 Inspection.

Revision:  |Add the following sentences to the end of the subsection:  Units will arrive at jobsite with the
"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the
production facility. Units shall be inspected upon arrival for any evidence of damage resulting
from transport to the jobsite.

Subsection: [701.04.16 Deduction for Pipe Deflection.

Revision: |Insert the following at the end of the paragraph:

The section length is determined by the length of the pipe between joints where the failure
occurred.

Subsection: [716.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: [716.03 CONSTRUCTION.

Revision: |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: |716.03.02 Lighting Standard Installation.

Revision:  |Replace the second sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum
of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Revision:  |Replace the third sentence with the following: Orient the transformer base so the door is
positioned on the side away from on-coming traffic.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Number: 1) Breakaway Installation and Requirements.

Revision:  |Replace the first sentence with the following: For breakaway supports, conform to Section 12 of
the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires,
and Traffic Signals, 2013-6th Edition with current interims.

Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Revision:  |Replace the first sentence with the following: Install each high mast pole as noted on plans.

9
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Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Number: 2) Concrete Base Installation

Revision:  |Maodification of Chart and succeeding paragraphs within this section:

Drilled Shaft Depth Data
3:1 Ground 2:1 Ground 1.3:1 Grquld
Lewel Ground Slope Slope Slope =/
Soil Fock Soil Fock Soil Fock Soil Fock
17 ft 7ft 19 fi 7fi 20 fi 7fi i 7ft
Steel Feguirements
Vertical Bars Ties or Spiral
. Spacing or
Size Total Size " Pitch
=10 16 =4 12 inch

(1): Shaft length is 22' for cohesive soil only. For cohesionless soil, contact geotechnical branch for design.
(2): Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the

Division of Traffic.

If rock is encountered during drilling operations and confirmed by the engineer to be of sound
quality, the shaft is only required to be further advanced into the rock by the length of rock
socket shown in the table. The total length of the shaft need not be longer than that of soil alone.
Both longitudinal rebar length and number of ties or spiral length shall be adjusted accordingly.

If a shorter depth is desired for the drilled shaft, the contractor shall provide, for the state's
review and approval, a detailed column design with individual site specific soil and rock analysis
performed and approved by a Professional Engineer licensed in the Commonwealth of Kentucky.

Spiral reinforcement may be substituted for ties. If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit. Subsurface conditions
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker
than those assumed. Engineer shall consult with the geotechnical branch if such conditions are
encountered.

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or
compressible materials are present at the time of the concrete placement. If the drilled hole
contains standing water, the concrete shall be placed using a tremie to displace water.
Continuous concrete flow will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so
no movement occurs during concrete placement. Welding of anchor bolts to the reinforcing cage
is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to
create a smooth finished surface. All forming shall be removed upon completion of foundation
construction.

Subsection: [716.03.03 Trenching.

Part: A) Trenching of Conduit for Highmast Ducted Cables.

Revision:  |Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain
the Engineer's approval and maintain the required conduit depths coming into the junction boxes.
No payment for additional junction boxes for greater depths will be allowed.

10



JEFFERSON COUNTY Contract ID: 151048
FDO04 SPP 056 1747 011-012 . . Page 68 of 92
Supplemental Specifications to the

Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the July 31, 2015 Letting

Subsection: [716.03.03 Trenching.

Part: B) Trenching of Conduit for Non-Highmast Cables.

Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary for
either situation listed previously, obtain the Engineer's approval and maintain the required
conduit depths coming into the junction boxes. No payment for additional junction boxes for
greater depths will be allowed.

Subsection: [716.03.10 Junction Boxes.

Revision: |Replace subsection title with the following: Electrical Junction Box.

Subsection: [716.04.07 Pole with Secondary Control Equipment.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure mounting the cabinet to the pole, backfilling, restoration, any
necessary hardware to anchor pole, or electrical inspection fees, and will consider them
incidental to this item of work. The Department will also not measure furnishing and installing
electrical service conductors, specified conduits, meter base, transformer, service panel, fused
cutout, fuses, lighting arrestors, photoelectrical control, circuit breaker, contactor, manual switch,
ground rods, and ground wires and will consider them incidental to this item of work.
Subsection: |716.04.08 Lighting Control Equipment.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure constructing the concrete base, excavation, backfilling, restoration,
any necessary anchors, or electrical inspection fees, and will consider them incidental to this item
of work. The Department will also not measure furnishing and installing electrical service
conductors, specified conduits, meter base, transformer, service panel, fused cutout, fuses,
lighting arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground
rods, and ground wires and will consider them incidental to this item of work.

Subsection: [716.04.09 Luminaire.

Revision:  |Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: [716.04.10 Fused Connector Kits.

Revision:  |Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: [716.04.13 Junction Box.

Revision: |Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: [716.04.13 Junction Box.

Part: A) Junction Electrical.

Revision:  |Rename A) Junction Electrical to the following: A) Electrical Junction Box.

Subsection: |716.04.14 Trenching and Backfilling.

Revision:  |Replace the second sentence with the following:

The Department will not measure excavation, backfilling, underground utility warning tape (if
required), the restoration of disturbed areas to original condition, and will consider them
incidental to this item of work.
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Subsection: [716.04.18 Remove Lighting.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as a lump sum for the removal of lighting equipment.
The Department will not measure the disposal of all equipment and materials off the project by
the contractor. The Department also will not measure the transportation of the materials and will
consider them incidental to this item of work.

Subsection: |716.04.20 Bore and Jack Conduit.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection: [716.05 PAYMENT.

Revision: |Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay Item Pay Unit
04810 Electrical Junction Box Each

04811 Electrical Junction Box Type B Each
20391NS835  Electrical Junction Box Type A Each
20392NS835  Electrical Junction Box Type C Each

Subsection: [723.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: [723.03 CONSTRUCTION.

Revision:  |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [723.03.02 Poles and Bases Installation.

Revision:  |Replace the first sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum
of four feet from the front face of the guardrail to the front face of the pole base.
Subsection: [723.03.02 Poles and Bases Installation.

Part: A) Steel Strain and Mastarm Poles Installation

Revision: |Replace the second paragraph with the following: For concrete base installation, see Section
716.03.02, B), 2), Paragraphs 2-7. Drilled shaft depth shall be based on the soil conditions
encountered during drilling and slope condition at the site. Refer to the design chart below:
Subsection: [723.03.02 Poles and Bases Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision:  |Replace the fourth sentence of the paragraph with the following: For breakaway supports,
conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: [723.03.03 Trenching.

Part: A) Under Roadway.

Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary,
obtain the Engineer's approval and maintain ether required conduit depths coming into the
junction boxes. No payment for additional junction boxes for greater depths will be allowed.

Subsection: [723.03.11 Wiring Installation.

Revision:  |Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.
Subsection: [723.03.12 Loop Installation.

Revision:  |Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.
Subsection: [723.04.02 Junction Box.

Revision: |Replace subsection title with the following: Electrical Junction Box Type Various.

Subsection: [723.04.03 Trenching and Backfilling.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape (if required), the restoration of disturbed areas to
original condition, and will consider them incidental to this item of work.

Subsection: [723.04.10 Signal Pedestal.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, specified conduits, fittings, ground rod, ground wire, backfilling,
restoring disturbed areas, or other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.04.15 Loop Saw Slot and Fill.

Revision:  |Replace the second sentence with the following: The Department will not measure sawing,
cleaning and filling induction loop saw slot, loop sealant, backer rod, and grout and will consider
them incidental to this item of work.

Subsection: |723.04.16 Pedestrian Detector.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity as each
individual unit furnished, installed and connected to pole/pedestal. The Department will not
measure installing R10-3e (with arrow) sign, furnishing and installing mounting hardware for
sign and will consider them incidental to this item of work.

Subsection: [723.04.18 Signal Controller- Type 170.

Revision:  |Replace the second sentence with the following: The Department will not measure constructing
the concrete base or mounting the cabinet to the pole, connecting the signal and detectors,
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, or
electrical inspection fees and will consider them incidental to this item of work. The Department
will also not measure furnishing and connecting the induction of loop amplifiers, pedestrian
isolators, load switches, model 400 modem card; furnishing and installing electrical service
conductors, specified conduits, anchors, meter base, fused cutout, fuses, ground rods, ground
wires and will consider them incidental to this item of work.
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Subsection:
Revision:

723.04.20 Install Signal Controller - Type 170.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed. The Department will not measure constructing the concrete base or
mounting the cabinet to the pole, connecting the signal and detectors, and excavation,
backfilling, restoration, any necessary pole mounting hardware, electric service, or electrical
inspection fees and will consider them incidental to this item of work. The Department will also
not measure connecting the induction loop amplifiers, pedestrian, isolators, load switches, model
400 modem card; furnishing and installing electrical service conductors, specified conduits,
anchors, meter base, fused cutout, fuses, ground rods, ground wires and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.22 Remove Signal Equipment.

Replace the paragraph with the following: The Department will measure the quantity as a lump
sum removal of signal equipment. The Department will not measure the return of control
equipment and signal heads to the Department of Highways as directed by the District Traffic
Engineer. The Department also will not measure the transportation of materials of the disposal
of all other equipment and materials off the project by the contractor and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.28 Install Pedestrian Detector Audible.
Replace the second sentence with the following: The Department will not measure installing sign
R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.29 Audible Pedestrian Detector.
Replace the second sentence with the following: The Department will not measure furnishing
and installing the sign R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.30 Bore and Jack Conduit.

Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection:
Revision:

723.04.31 Install Pedestrian Detector.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed and connected to pole/pedestal. The Department will not measure
installing sign R 10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.32 Install Mast Arm Pole.

Replace the second sentence with the following: The Department will not measure arms, signal
mounting brackets, anchor bolts, or any other necessary hardware and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.33 Pedestal Post.

Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, conduit, fittings, ground rod, ground wire, backfilling,
restoration, or any other necessary hardware and will consider them incidental to this item of
work.

14
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Subsection: [723.04.36 Traffic Signal Pole Base.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
reinforcing steel, anchor bolts, specified conduits, ground rods, ground wires, backfilling, or
restoration and will consider them incidental to this item of work.

Subsection: [723.04.37 Install Signal Pedestal.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.04.38 Install Pedestal Post.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.05 PAYMENT.

Revision:  |Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay Item Pay Unit
04810 Electrical Junction Box Each
04811 Electrical Junction Box Type B Each
20391NS835  Electrical Junction Box Type A Each
20392NS835  Electrical Junction Box Type C Each

Subsection: [804.01.02 Crushed Sand.

Revision: |Delete last sentence of the section.

Subsection: [804.01.06 Slag.

Revision:  |Add subsection and following sentence.

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand only
in asphalt surface applications.

Subsection: (804.04 Asphalt Mixtures.

Revision:  |Replace the subsection with the following:

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as
necessary, to meet gradation requirements. The Department will allow any combination of
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved using
cold feeds at the plant. The Engineer may allow other fine aggregates.

Subsection: [806.03.01 General Requirements.

Revision:  |Replace the second sentence of the paragraph with the following:

Additionally, the material must have a minimum solubility of 99.0 percent when tested according
to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent, with a Jyg
(nonrecoverable creep compliance) between 0.1 and 0.5, when tested according to AASHTO TP
70.

15
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Subsection:
Table:
Revision:

806.03.01 General Requirements.
PG Binder Requirements and Price Adjustment Schedule

Replace the Elastic Recovery, % ®) (AASHTO T301) and all corresponding values in the table
with the following:

Test Specification 100% Pay  90% Pay 80% Pay 70% Pay  50%Pay)
MSCR recovery, % © 60 Min. >58 56 55 54 <53

(AASHTO TP 70)

Subsection: [806.03.01 General Requirements.

Table: PG Binder Requirements and Price Adjustment Schedule

Superscript:|(3)

Revision:  [Replace ® with the following:
Perform testing at 64°C.

Subsection: [813.04 Gray Iron Castings.

Revision: |Replace the reference to "AASHTO M105" with "ASTM A48".

Subsection: [813.09.02 High Strength Steel Bolts, Nuts, and Washers.

Number: |A) Bolts.

Revision: |Delete first paragraph and "Hardness Number" Table. Replace with the following:
A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as
applicable.

Subsection: (814.04.02 Timber Guardrail Posts.

Revision:  |Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, Paragraph
41",

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Replace the first sentence of the fourth paragraph with the following:
Use any of the species of wood for round or square posts covered under AWPA U1.

Subsection: (814.04.02 Timber Guardrail Posts.

Revision:  |Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, Paragraph
41",

Subsection: [814.04.02 Timber Guardrail Posts.

Revision: |Delete the second sentence of the fourth paragraph.

Subsection: [814.05.02 Composite Plastic.

Revision: |1) Add the following to the beginning of the first paragraph: Select composite offset blocks
conforming to this section and assure blocks are from a manufacturer included on the
Department's List of Approved Materials.
2) Delete the last paragraph of the subsection.

Subsection: [816.07.02 Wood Posts and Braces.

Revision:  |First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph
41",

Subsection: [816.07.02 Wood Posts and Braces.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [818.07 Preservative Treatment.

Revision: |First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

16
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Subsection: [834.14 Lighting Poles.

Revision:  |Replace the first sentence with the following: Lighting pole design shall be in accordance with
loading and allowable stress requirements of the AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims, with the exception of the following: The Cabinet will waive the requirement stated in
the first sentence of Section 5.14.6.2 — Reinforced Holes and Cutouts for high mast poles (only).
The minimum diameter at the base of the pole shall be 22 inches for high mast poles (only).

Subsection |[834.14.03 High Mast Poles.

Revision:  |Remove the second and fourth sentence from the first paragraph.

Subsection |[834.14.03 High Mast Poles.

Revision:  |Replace the third paragraph with the following: Provide calculations and drawings that are
stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.

Subsection: [834.14.03 High Mast Poles.

Revision:  |Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 595
grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum vyield
strength of 55 KSI. Use tubes that are round or 16 sided with a four inch corner radius, have a
constant linear taper of .144 in/ft and contain only one longitudinal seam weld. Circumferential
welded tube butt splices and laminated tubes are not permitted. Provide pole sections that are
telescopically slip fit assembled in the field to facilitate inspection of interior surface welds and
the protective coating. The minimum length of the telescopic slip splices shall be 1.5 times the
inside diameter of the exposed end of the female section. Use longitudinal seam welds as
commended in Section 5.15 of the AASHTO 2013 Specifications. The thickness of the
transverse base shall not be less than 2 inches. Plates shall be integrally welded to the tubes with
a telescopic welded joint or a full penetration groove weld with backup bar.The handhole cover
shall be removable from the handhole frame. One the frame side opposite the hinge, provide a
mechanism on the handhole cover/frame to place the Department’s standard padlock as specified
in Section 834.25. The handhole frame shall have two stainless studs installed opposite the hinge
to secure the handhole cover to the frame which includes providing stainless steel wing nuts and
washers. The handhole cover shall be manufactured from 0.25 inch thick galvanized steel
(ASTM A 153) and have a neoprene rubber gasket that is permanently secured to the handhole
frame to insure weather-tight protection. The hinge shall be manufactured from 7-guage
stainless steel to provide adjustability to insure weather-tight fit for the cover. The minimum
clear distance between the transverse plate and the bottom opening of the handhole shall not be
less than the diameter of the bottom tube of the pole but needs to be at least 15 inches. Provide
products that are hot-dip galvanized to the requirements of either ASTM A123 (fabricated
products) or ASTM A 153 (hardware items).

Subsection: [834.16 ANCHOR BOLTS.
Revision: |Insert the following sentence at the beginning of the paragraph: The anchor bolt design shall
follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.

17
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Subsection: (834.17.01 Conventional.

Revision:  |Add the following sentence after the second sentence: Provide a waterproof sticker mounted on
the bottom of the housing that is legible from the ground and indicates the wattage of the fixture
by providing the first two numbers of the wattage.

Subsection: [834.21.01 Waterproof Enclosures.

Revision:  |Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean
metal filter. Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin
traffic control key. Provide a light fixture with switch and bulb. Use a 120-volt fixture and
utilize a L.E.D. bulb (equivalent to 60 watts minimum). Fixture shall be situated at or near the
top of the cabinet and illuminate the contents of the cabinet. Provide a 120 VAC GFI duplex
receptacle in the enclosure with a separate 20 amp breaker.

Subsection: [835.07 Traffic Poles.

Revision:  |Replace the first sentence of the first paragraph with the following: Pole diameter and wall
thickness shall be calculated in accordance with the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Subsection: [835.07 Traffic Poles.

Revision:  |*Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates
have a thickness > 2 inches.

*Add the following sentence to the end of the fourth paragraph: The bottom pole diameter shall
not be less than 16.25 inches.

Subsection: [835.07 Traffic Poles.

Revision:  |Replace the third sentence of the fifth paragraph with the following: For anchor bolt design, pole
forces shall be positioned in such a manner to maximize the force on any individual anchor bolt
regardless of the actual anchor bolt orientation with the pole.

Subsection: |835.07 Traffic Poles.

Revision:  |Replace the first and second sentence of the sixth paragraph with the following:

The pole handhole shall be 25 inches by 6.5 inches. The handhole cover shall be removable
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the
handhole cover/frame to place the Department's standard padlock as specified in Section 834.25.
The handhole frame shall have two stainless studs installed opposite the hinge to secure the
handhole cover to the frame which includes providing stainless steel wing nuts and washers. The
handhole cover shall be manufactured from 0.25 inch thick galvanized steel (ASTM 153) and
have a neoprene rubber gasket that is permanently secured to the handhole frame to insure
weather-tight protection. The hinge shall be manufactured from 7 gauge stainless steel to
provide adjustability to insure a weather-tight fit for the cover. The minimum clear distance
between the transverse plate and the bottom opening of the handhole shall not be less than the
diameter of the bottom tube but needs to be at least 12 inches.
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Subsection: [835.07 Traffic Poles.

Revision:  |*Replace the first sentence of the last paragraph with the following: Provide calculations and
drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

*Replace the third sentence of the last paragraph with the following: All tables referenced in
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: [835.07.01 Steel Strain Poles.

Revision:  |Replace the second sentence of the second paragraph with the following:

The detailed analysis shall be certified by a Professional Engineer licensed in the Commonwealth
of Kentucky.

Subsection: [835.07.01 Steel Strain Poles.

Revision: |Replace number 7. after the second paragraph with the following: 7. Fatigue calculations should
be shown for all fatigue related connections. Provide the corresponding detail, stress category
and example from table 11.9.3.1-1.

Subsection: [835.07.02 Mast Arm Poles.

Revision:  |Replace the second sentence of the fourth paragraph with the following: The detailed analysis
shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.

Subsection: [835.07.02 Mast Arm Poles.

Revision:  |Replace number 7) after the fourth paragraph with the following: 7) Fatigue calculations should
be shown for all fatigue related connections. Provide the corresponding detail, stress category
and example from table 11.9.3.1-1.

Subsection: [835.07.03 Anchor Bolts.

Revision: |Add the following to the end of the paragraph: There shall be two steel templates (one can be

used for the headed part of the anchor bolt when designed in this manner) provided per pole.
Templates shall be contained within a 26.5 inch diameter. All templates shall be fully galvanized
(ASTM A 153).

Subsection: [835.16.05 Optical Units.
Revision:  |Replace the 3rd paragraph with the following:
The list of certified products can be found on the following website: http://www.intertek.com.
Subsection: [835.19.01 Pedestrian Detector Body.
Revision:  |Replace the first sentence with the following: Provide a four holed pole mounted aluminum
rectangular housing that is compatible with the pedestrian detector.
Subsection: [843.01.01 Geotextile Fabric.
Table: TYPE | FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING
Revision:  |Add the following to the chart:

Property Minimum Value®™ Test Method
CBR Puncture (Ibs) 494 ASTM D6241
Permittivity (1/s) 0.7 ASTM D4491
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Table:
Revision:

Subsection:

843.01.01 Geotextile Fabric.
TYPE 1l FABRIC GEOTEXTILES FOR UNDERDRAINS
Add the following to the chart:

Property Minimum Value® Test Method
CBR Puncture (lbs) 210 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491

Table:

Revision:

Subsection:

843.01.01 Geotextile Fabric.

TYPE Il FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT
STABILIZATION

Add the following to the chart:

Property Minimum Value® Test Method
CBR Puncture (lbs) 370 ASTM D6241
Permittivity (1/s) 0.05 ASTM D4491

Table:

Revision:

Subsection:

843.01.01 Geotextile Fabric.

PAVEMENT EDGE DRAINS
Add the following to the chart:

TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND

Table:
Revision:

Subsection:

Property Minimum Value® Test Method
CBR Puncture (lbs) 309 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491
843.01.01 Geotextile Fabric.

TYPE V HIGH STRENGTH GEOTEXTILE FABRIC

Make the following changes to the chart:

Property Minimum Value®™ Test Method
CBR Puncture (Ibs) 618 ASTM D6241
Apparent Opening Size U.S. #40® ASTM D4751

®) Maximum average roll value.
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

l. Application

Il Nondiscrimination of Employees (KRS 344)
1. Payment of Predetermined Minimum Wages
IV.  Statementsand Payrolls

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy). The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3. If the contractor isin control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

[, PAYMENT OF PREDETERMINED MINIMUM
WAGES

1. These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates. The contractor
shall pay not |ess than those rates.

2. The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places whereit can be easily seen by the workers.

V. STATEMENTS AND PAYROLLS

1. All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages. Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2. The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3. The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations. The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may reguest an informal hearing. The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation. The contractor may submit
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records and information which will aid in determining the true
factsrelating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as aresult of an informal
hearing by the Division of Contract Procurement may regquest
aformal hearing.

4. The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employeein
the local community for the full amount, without discount or
collection charges of any kind. Where checks are used for
payments, the contractor shall make al necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5. No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6. No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidableloss or damage thereto.

7. Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8. Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9. No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10. No individua shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates. The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11. No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for al hours worked in excess of eight hours in any
calendar day or in excess of forty hoursin such work-week. A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate. This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12. Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or
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mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13. Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised 2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.



JEFFERSON COUNTY Contract ID: 151048
FD04 SPP 056 1747 011-012 Page 82 of 92

Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall not apply to this Contract.
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TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT
COMPLIANCE SECTION
PROJECT WAGE RATES

WORKERS...... MINIMUM
HOURLY RATE.....$10.10

Note: Partslll and 1V of “Labor and Wage Requirements Applicableto Other Than Federal-
Aid System Projects’ do not apply to this project.

On June 8, 2015, Executive Order 2015-370, Minimum Wage for State
Employees and the Commonwealth's Service Providers, was issued. This
Executive Order concerns the minimum wage paid to State Employees and
individuals providing a service through a contract to the Commonwealth. This
applies to only contracts for services or contracts for a commodity where a
service is also a part of the contract. An example of a contract for a commodity
where a service is also a part would be the purchase of a generator which includes
installation.

The contractor and all subcontractors therein, shall pay to any worker directly
performing a service called for in the contract, and to any person who provides a
service ancillary thereto for at least 20% of his or her working time in any given

work week, a minimum of $10.10 per hour, or $4.90 per hour for tipped
employees, for those hours worked in connection with the contract.

This supersedes the Federal Minimum Wage of $7.25.

Federal-State Sheet 1 of 1



EMPLOYEE RIGHTS

UNDER THE FAIR LABOR STANDARDS ACT

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

Pursuant to Executive Order
7 Z 5 PER HOUR
[ |

2015-0370, State Minimum Wage
BEGINNING JULY 24, 2009

will be $ 1 O. 1 O per hour

OVERTIME PAY At least 1% times your regular rate of pay for all hours worked over 40 in a workweek.

CHILD LABOR An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor.

Youths 14 and 15 years old may work outside school hours in various non-manufactur-

ing, non-mining, non-hazardous jobs under the following conditions:
JEFFERSON COUNTY Contract ID: 151048
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e 3 hours on a school day or 18 hours in a school week;
* 8 hours on a non-school day or 40 hours in a non-school week.

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.

TIP CREDIT Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other
conditions must also be met.

ENFORCEMENT T1he Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action.

Employers may be assessed civil money penalties of up to $1,100 for each willful or
repeated violation of the minimum wage or overtime pay provisions of the law and up
to $11,000 for each employee who is the subject of a violation of the Act’s child labor
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and
such assessments may be doubled, up to $100,000, when the violations are determined
to be willful or repeated. The law also prohibits discriminating against or discharging
workers who file a complaint or participate in any proceeding under the Act.

ADDITIONAL e Certain occupations and establishments are exempt from the minimum wage and/or
INFORMATION overtime pay provisions.
e Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands.
e Some state laws provide greater employee protections; employers must comply with both.
¢ The law requires employers to display this poster where employees can readily see it.
e Employees under 20 years of age may be paid $4.25 per hour during their first 90
consecutive calendar days of employment with an employer.
e Certain full-time students, student learners, apprentices, and workers with disabilities
may be paid less than the minimum wage under special certificates issued by the
Department of Labor.

For additional information:

1-866-4-USWAGE yun

(1-866-487-9243) TTY: 1-877-889-5627  Us. Wage and Hour Division

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Wage and Hour Division

WHD Publication 1088 (Revised July 2009)
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STEVEN L. BESHEAR
GOVERNOR
EXECUTIVE ORDER
Secretary of State
Frankfort
Kentucky 2015-370
June 8, 2015

MINIMUM WAGE FOR STATE EMPLOYEES AND THE
COMMONWEALTH’S SERVICE PROVIDERS

WHEREAS, it is indisputable that all citizens and residents of the
Commonwealth of Kentucky have the inherent and inalienable rights to enjoy their lives
and liberty and to seek and pursue their safety and happiness; and

WHEREAS, the current required minimum wage of $7.25 per hour for hourly
workers and $2.13 for tipped employees as established by state and federal law for all the
employers in the Commonwealth is no longer sufficient to provide workers the means to
achieve those inherent and inalienable rights; and

WHEREAS, studies consistently and overwhelmingly show that an increase in
the minimum wage does not negatively impact collective employment, but instead results
in faster job growth; and

WHEREAS, minimum wage workers are not typically teenagers working part-
time but are adults trying to make ends meet — statistics show that 87.5% of minimum
wage workers are adults over the age of 20 and that nearly the same percentage work at
least 20 hours a week; and

WHEREAS, the Commonwealth of Kentucky commits significant resources to
its employees and to the acquisition of services to be performed under contract; and

WHEREAS, it is the policy of this administration to increase efficiency and cost

savings in work performed for the Commonwealth of Kentucky; and
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STEVEN L. BESHEAR
GOVERNOR

EXECUTIVE ORDER

Secretary of State

Frankfort
Kentucky

WHEREAS, requiring a higher wage to be paid to those working for and on
behalf of the Commonwealth of Kentucky will lead to increased morale, productivity,
and quality of the work performed and an accompanying decrease in turnover, training,
and supervisory costs; and

WHEREAS, increasing the pay of the lowest-paid workers will enable them to be
more self-sufficient and to move toward realizing the dream of a better life which is too
often unachievable with their current wages; and

WHEREAS, economic forces necessitate a more competitive wage to attract and
retain the best workers in the improved Kentucky job market; and

WHEREAS, Federal contracting rules now require that workers under certain
federally funded state contracts be paid a minimum wage of $10.10 per hour and $4.90
per hour for tipped workers; and

WHEREAS, all individuals providing services to the Commonwealth should be
paid the same minimum wage regardless of the identity of his or her employer:

NOW, THEREFORE, |, Steven L. Beshear, Governor of the Commonwealth of
Kentucky, by virtue of the authority vested in me by Sections 69 and 81 of the
Constitution of Kentucky and by Chapter 12 of the Kentucky Revised Statutes, do hereby
DECLARE, ORDER and DIRECT that:

1. As of the effective date of this order, all Executive Branch employees shall be

paid no less than $10.10 per hour, or $4.90 per hour for those workers who are
“tipped employees” as defined by KRS 337.010(2)(d).

2. All contracts entered into or renewed by Executive Branch agencies with effective
dates on or after the effective date of this order shall provide for a minimum wage
of:

A. $10.10 per hour for ordinary workers; and

B. $4.90 per hour for workers who are “tipped employees” as defined by KRS
337.010(2)(d).
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STEVEN L. BESHEAR
GOVERNOR

EXECUTIVE ORDER

Secretary of State
Frankfort

Kentucky 3. The increased minimum wage requirements of this order shall apply to any

worker directly performing the service called for in a contract and shall also apply
to any person who spends at least 20% of his or her working time in a given work
week providing a service ancillary to the services called for in a contract.

4. Nothing in this order shall excuse noncompliance with any other Federal or State
law, including prevailing wage laws, or any applicable law or municipal
ordinance establishing a minimum wage higher than the minimum wage
established under this order.

5. This order is not intended to, and does not, create any right or benefit, substantive
or procedural, enforceable at law or in equity by any party against the
Commonwealth of Kentucky, its agencies, officers, or employees, and is not
applicable to public universities.

6. All employers in the Commonwealth, both public and private, are strongly
encouraged to implement policies consistent with the terms of this order.

7. All Executive Branch agencies, in conjunction with the Governor's Executive
Cabinet, shall take all steps necessary to implement this order.

This order is effective July 1, 2015.

TEVEN L. BESHEAR, GOVERNOR
Commonwealth of Kentucky

ALISON LUNDER{#AN GRIMES
Secretary of State
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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PROPOSAL BID ITEMS

151048
Page 1 of 2
Report Date 8/12/15

Section: 0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 160.00 TON $
0020 00080 CRUSHED AGGREGATE SIZE NO 23 490.00 TON $
0030 00214 CL3 ASPH BASE 1.00D PG64-22 437.00 TON $
0040 22906ES403 CL3 ASPH SURF 0.38A PG64-22 70.00 TON $

Section: 0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0050 01719 ADJUST INLET 1.00 EACH $
0060 01875 STANDARD HEADER CURB 10.00 LF $
0070 02014 BARRICADE-TYPE llI 1.00 EACH $
0080 02200 ROADWAY EXCAVATION 400.00 CUYD $
0090 02562 TEMPORARY SIGNS 192.00 SQFT $
0100 02585 EDGE KEY 3.00 LF $
0110 02598 FABRIC-GEOTEXTILE TYPE lll 1,512.00 SQYD $
0120 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0130 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0140 02677 ASPHALT PAVE MILLING & TEXTURING 15.00 TON $
0150 02726 STAKING 1.00 LS $
0160 02775 ARROW PANEL 1.00 EACH $
0170 06514 PAVE STRIPING-PERM PAINT-4 IN 1,680.00 LF $
0180 06565 PAVE MARKING-THERMO X-WALK-6 IN 194.00 LF $
0190 06574 PAVE MARKING-THERMO CURV ARROW 4.00 EACH $
0200 20550ND SAWCUT PAVEMENT 425.00 LF $
0210 20757ED PAVEMENT REPAIR 3.00 SQYD $
0220 21289ED LONGITUDINAL EDGE KEY 280.00 LF $
0230 22146EN CONCRETE PATCHING REPAIR 9.00 SQFT $
0240 23839EC REMOVE CONCRETE MEDIAN 8.00 SQYD $

LANE SEPARATOR CURB

0250 24768EC WHITE FG 300 INTERSTATE GRADE 150.00 LF $

Section: 0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0260 00521 STORM SEWER PIPE-15 IN 200.00 LF $
0270 01506 DROP BOX INLET TYPE 5B MOD 1.00 EACH $
0280 01651 JUNCTION BOX-MOD 1.00 EACH $
0290 02705 SILT TRAP TYPE C 2.00 EACH $
0300 02708 CLEAN SILT TRAP TYPE C 2.00 EACH $
0310 05985 SEEDING AND PROTECTION 1,726.00 SQYD $

Section: 0004 - DEMOBILIZATION &/OR MOBILIZATION
ALT DESCRIPTION

LINE

BID CODE

QUANTITY

UNIT UNIT PRIC FP AMOUNT
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151048

LINE BID CODE
0320 02569

ALT DESCRIPTION
DEMOBILIZATION

PROPOSAL BID ITEMS

Report Date

8/12/15

QUANTITY
1.00
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UNIT UNIT PRIC FP AMOUNT

LS

$



